BRUHAT BENGALURU MAHANAGARA PALIKE

Office of the Executive Engineer,

Dasarahalli Division, 2nd & 4th cross, 2nd Main Road, 3rd Block, H.M.T. Layout, Near BWSSB Water Tank, Nagasandra (P), Bengaluru.73.

INVITATION FOR TENDERS (IFT) (Short Term Tender)

SINGLE TENDER DOCUMENT SYSTEM

(Through GOK e–Procurement Portal only) - KW2

No: BBMP/EE/DD/Ten/27/2021-22, Date: 11.03.2022

1 The Executive Engineer, Dasarahalli division invites tenders on behalf of the commissioner, BBMP, Bengaluru from eligible Tenderers for the construction of works detailed in the table below. The Tenderers may submit tenders for works given in the table through e-procurement portal of the Government of Karnataka (vizhttp://eproc.karnataka.gov.in).The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract

2 Tender documents may be downloaded from the e-procurement portal of the Government of Karnataka from on or before 21.03.2022

3 Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for 45 days beyond the validity of the tender.

4 Tenders must be submitted online through e-procurement portal on or before 16.00 hours on 29.03.2022 and the opening of tenders will be as per the e-procurement portal guidelines.

5 Other details can be seen in the tender documents.

TIME SHEDULE:

Sl. No.	W.No	Name of Work	Estimate amount (Rs. In lakhs)	EMD Amount (In Rs.)	Cost of Tender form in Rs.	Period of Completion from the date of work order	Category SC/ ST/ Others/ Two Cover system
1	12	Repairing work Range office Building, removal of debries and providing new precast RCC covering slabs desilting of drains in ward no.12 Shettuhalli	35.25	70500.00	As per eproc portal	90 Days	Others
2	13	Repairing work Range office Building, removal of debries and providing new precast RCC covering slabs desilting of drains in ward no.13 Mallasandra	35.25	35250.00	As per eproc portal	90 Days	SC
3	14	Dismantling & Construction of Culverts, Removal of debries and Providing new Pre-cast RCC covering slabs, desilting of drains in Ward No 14, Bagalagunte	35.25	35250.00	As per eproc portal	90 Days	SC

4	15	Dismantling & Construction of Culverts, Removal of debries and Providing new Pre-cast RCC covering slabs, desilting of drains in Dasarahalli Ward No 15	35.25	70500.00	As per eproc portal	90 Days	Others
5	39	Repairing wor Range office Building,removal of debries and providing new precast RCC covering slabs desilting of drains in Ward Noward no.39 Chokkasandra	35.25	70500.00	As per eproc portal	90 Days	Others
6	41	Dismantling and Construction of Culverts,removal of debries and providing new precast RCC covering slabs desilting of drains in Ward No.41 Peenya Industrail Area.	35.25	35250.00	As per eproc portal	90 Days	ST
7	71	Providing & fixing of name boards in W.No 71 Hegganahalli	35.25	35250.00	As per eproc portal	90 Days	SC

1. Financial Bids will be opened on the website https://eproc.karnataka.gov.in in the office of the Executive Engineer, Dasarahalli Division, BBMP on 30.03.2022 @ 16.30 hours.
2. Aspiring Bidders/contractors who have not registered in e-procurement should register before participating through the websitehttp://eproc.karnataka.gov.in
3. Before submission of online bids, bidders must ensure that scanned copies necessary of all the documents have been attached with bid.
4. All the required information required for Bids must be filled and submit online.
5. BBMP has rights to accept/reject the tenders.
6. For details, registration and e-payment visit GoK e-procurement websitehttp://eproc.karnataka.gov.in or contact e-procurement Helpdesk 080-22441076
7. This tender notice can also be seen on the BBMP. websitewww.bbmp.gov.in
8. Any Corrigendum /Addendum / Modification will be notified only in the Notice Board of the Undersigned & also e-procurement portal.
9. The bidder furnish all documents as per tender document KW- 2, 19.
10. GST shall be paid to the tendered amount separately for the work estimates based on SR of 2018-
11. Tenderer furnish the document of Karnataka Ground Water Authority FORM-7A or MOU for Drilling of Borewell Works
12. All the required information required for Bids must be filled and submitted online only
13. Tenderer furnish the document of DOMICILE CERTIFICATE (Residential Certificate is not acceptable Finance Department Letter dated:13.08.2019) as per GOK order for reserved tenders.

Executive Engineer
Dasarahalli Division
BBMP, Bangalore

		90 Days	Others
			Others

Copy submitted for favour of kind information to :

1. The Administrator, BBMP, Bengaluru.
2. The Chief Commissioner, BBMP, Bengaluru.
3. The Zonal Commissioner, BBMP, Dasarahalli, Bengaluru.
4. The Special Commissioner (Project / Finance), BBMP, Bengaluru.
5. The Engineer-in Chief, BBMP, Bengaluru.
6. The Joint Commissioner, BBMP, Dasarahalli, Bengaluru.
7. The Chief Engineer / Superintending Engineer, BBMP, Dasarahalli, Bengaluru.
8. CAO/ Chief Auditor, BBMP, Bengaluru.
9. I.T Advisor with a request to publish in the BBMP website.
10. PRO, BBMP, Bengaluru with a request to take need full action to publish the same in any two leading daily news papers in Kannada and English.
11. Notice Board/Office Copy.

ತಕ್ಕೆ ₹ 2000, ಜಾತಿ ಪ್ರಮಾಣ
ಮರಣ ಪ್ರಮಾಣ ಪತ್ರಕ್ಕೆ ₹ 1000 ಹೀಗೆ
ಕೆಲಸ ಇಲ್ಲಾಂದ್ರೆ, ತಿಂಗಳಗಟ್ಟಲೆ
ಇವು ಬೆಂಗಳೂರು ನಗರದ ಪೂರ್ವ
ಉಪ ತಹಸೀಲ್ದಾರ್ ಕಚೇರಿ ಅಥವಾ
ಭ್ರಷ್ಟಾಚಾರದ ಕರ್ಮಕಾಂಡ.

ಹೋದ ಕೆಲ ಮಂದಿ ಹ್ಯೂಮನ್
ಹ್ಯೂಮನ್ ಕಮಟ ಸಂಘಟನೆಗೆ ದೂರು
ಇಂದ ಸೂರಾದು ನಾಗಲಕರೊಂದಿಗೆ ಕಛೇರಿಗೆ
ನ ಹಾಗೂ ಕಾರ್ಯಕರ್ತರು, ಉಪತಹಸೀಲ್ದಾರ್
ಅವರಿಗೆ ನಾಡಕಚೇರಿಯಲ್ಲಿ ನಡೆಯುವ

ಕ್ರಮಹಿಸದಿದ್ದರೆ ಜಿಲ್ಲಾಧಿಕಾರಿಗಳಿಗೆ ದೂರು ನೀಡುವ
ಎಚ್ಚರಿಕೆ ನೀಡಿದರು. ಇದಕ್ಕೆ ಪ್ರತಿಕ್ರಿಯಿಸಿದ ಉಪತಹಸೀ
ಲ್ದಾರ್ ಉಷಾ, ಇನ್ನು ಮುಂದೆ ದಲ್ಲಾಳಿಗಳ ಉಪಟಳಕ್ಕೆ
ಕಡಿವಾಣ ಹಾಕುತ್ತೇವೆ ಎಂದು ಭರವಸೆ ನೀಡಿದರು.

ಹ್ಯೂಮನ್ ರೈಟ್ಸ್ ಫ್ರಂಟ್‌ಫೋರ್ಸ್ ಕಮಟ ಅಧ್ಯಕ್ಷ
ಎಂ. ಚಿಕ್ಕಣ್ಣಮಾತನಾಡಿ, ದಾಸರಹಳ್ಳಿ ವಲಯದಲ್ಲಿ
ಲಂಚದ ಹೆಸರಲ್ಲಿ ಬಡವರನ್ನು ಸುಲಿಯುತ್ತಿದ್ದಾರೆ. ಕಾನೂ
ಇಲ್ಲಾಂದ್ರೆ ಏನೂ ಕೆಲಸಗಳಿಲ್ಲ, ಅದಕ್ಕೆ ಇಂದು ಕಛೇರಿ
ಮುತ್ತಿಗೆ ಹಾಕಿದ್ದೇವೆ. ಇದೇ ರೀತಿ ಮುಂದುವರಿದರೆ ಉಗ್ರ
ಹೋರಾಟ ಮಾಡುವುದಾಗಿ ಅಧಿಕಾರಿಗಳಿಗೆ ಎಚ್ಚರಿಕೆ
ನೀಡಿದ್ದೇವೆ ಎಂದು ಹೇಳಿದರು.

ಅಂತೆಯೇ ಬಿಜೆಪಿಯ ಎಲ್ಲ ಸದಸ್ಯರು
ತೀರ್ಥಯಾತ್ರೆ ಹೊರಟು ಆಡಳಿತ
ಮುಂದುವರಿಸುವ ಆದೇಶವನ್ನು
ಹೊರಡಿಸಿದ್ದರು.

ಮಹತ್ತರ ಬದಲಾವಣೆಯಲ್ಲಿ
ಬಿಜೆಪಿಯಿಂದ ಗೆದ್ದ ಮೂವರು ಸದಸ್ಯರು
ಸೇರಿದಂತೆ ಇತರರನ್ನು ವಿಶ್ವಾಸಕ್ಕೆ ಪಡೆದು
ಸಂಸದ ಮತ್ತು ಶಾಸಕರ ಜತೆ ಸೇರಿ ಒಟ್ಟು 12
ಮತಗಳನ್ನು ಪಡೆದು ಬೊಮ್ಮಸಂದ್ರ
ಪುರಸಭೆಯ ಮೇಲೆ ಕಾಂಗ್ರೆಸ್ ಬಾವುಟ
ಹಾರುವಂತಾಗಿದೆ.

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಕಾರ್ಯಾಲಯ ಅಧಿಯಂತರರ ಕಛೇರಿ, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ,
2ನೇ ಮತ್ತು 4ನೇ ಅಡ್ಡರಸ್ತೆ, 2ನೇ ಮುಖ್ಯರಸ್ತೆ, 3ನೇ ಬ್ಲಾಕ್, ಹೆಚ್.ಎಂ.ಟಿ ಲೇಔಟ್,
ಬಡಬ್ಲ್ಯೂಎಸ್‌ಎಸ್‌ಬಿ ವಾಟರ್ ಟ್ಯಾಂಕ್ ಹತ್ತಿರ, ನಾಗವಾರ ಅಂಚೆ, ಬೆಂಗಳೂರು 560073.

ಕೋಟೆ ಪ್ರಬೆಮಪಾ/ಕಾಅ/ದಾವಿ/ಟೆಂಡರ್/27/2021-22 ದಿನಾಂಕ: 11-03-2022

ಟೆಂಡರ್‌ಗಳಿಗೆ ಆಹ್ವಾನ (ಐವಿಥ್ರಿ)–(ಆಲ್ಪಾವಧಿ ಟೆಂಡರ್)

(ಇ-ಟೆಂಡರ್ ದಾಖಲೆಯು ಪದವು) (ಮಟಿಕೆ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಮೂಲಕ ಮಾತ್ರ)

ಆಯುಕ್ತರು, ಬೃಹತ್ ಬೆಂಗಳೂರು ಇವರ ಪರವಾಗಿ ಕಾರ್ಯಾಲಯ ಅಧಿಯಂತರರು, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ ಇವರು ಈ ಕೆಳಕಂಡ ನಿರ್ಮಾಣ ಕಾಮಗಾರಿಗಳಿಗೆ ಆರ್ಹ ಗುತ್ತಿಗೆದಾರರಿಂದ ಟೆಂಡರ್‌ಗಳನ್ನು ಆಹ್ವಾನಿಸಿದ್ದಾರೆ.

(ಸ್ಟ್ಯಾಂಡರ್ಡ್ ಟೆಂಡರ್ ಡಾಕ್ಯುಮೆಂಟ್- ಕೆಡಬ್ಲ್ಯೂ2)

ಕ್ರ. ಸಂ.	ಕಾಮಗಾರಿಯ ಹೆಸರು / ಪ್ರವರ್ಗ	ಅಂದಾಜು ಮೊತ್ತ (ರೂ. ಲಕ್ಷಗಳಲ್ಲಿ)	ಇ.ಎಂ.ಡಿ ಮೊತ್ತ (ರೂ. ಗಳಲ್ಲಿ)
1	ವಾರ್ಡ್ ಸಂಖ್ಯೆ. 12, ಶೆಟ್ಟಿಹಳ್ಳಿ ಇಲ್ಲಿ ವಲಯ ಕಛೇರಿ ಕಟ್ಟಡ ದುರಸ್ತಿ, ಅವಶ್ಯಕತೆಗಳನ್ನು ತೆಗೆದು ಹಾಕುವಿಕೆ ಮತ್ತು ಹೊಸ ಫ್ರಿಕಾಸ್ಟ್ ಆರ್‌ಸಿಸಿ ಕವರಿಂಗ್ ಸ್ಲ್ಯಾಬ್‌ಗಳನ್ನು ಒದಗಿಸುವಿಕೆ, ಚರಂಡಿಗಳ ಹೂಳು ತೆಗೆಯುವಿಕೆ – (ಇತರೆ)	35.25	70500.00
2	ವಾರ್ಡ್ ಸಂಖ್ಯೆ. 13, ಮಲ್ಲಸಂದ್ರ ಇಲ್ಲಿ ವಲಯ ಕಛೇರಿ ಕಟ್ಟಡ ದುರಸ್ತಿ, ಅವಶ್ಯಕತೆಗಳನ್ನು ತೆಗೆದು ಹಾಕುವಿಕೆ ಮತ್ತು ಹೊಸ ಫ್ರಿಕಾಸ್ಟ್ ಆರ್‌ಸಿಸಿ ಕವರಿಂಗ್ ಸ್ಲ್ಯಾಬ್‌ಗಳನ್ನು ಒದಗಿಸುವಿಕೆ, ಚರಂಡಿಗಳ ಹೂಳು ತೆಗೆಯುವಿಕೆ – (ಎಸ್.ಸಿ)	35.25	35250.00
3	ವಾರ್ಡ್ ಸಂಖ್ಯೆ. 14, ಬಾಗಲಗುಂಟೆ ಇಲ್ಲಿ ಕಲ್ವರ್ಟ್‌ಗಳನ್ನು ಕಳಚುವಿಕೆ ಮತ್ತು ನಿರ್ಮಾಣ, ಅವಶ್ಯಕತೆಗಳನ್ನು ತೆಗೆದು ಹಾಕುವಿಕೆ ಮತ್ತು ಹೊಸ ಫ್ರಿಕಾಸ್ಟ್ ಆರ್‌ಸಿಸಿ ಕವರಿಂಗ್ ಸ್ಲ್ಯಾಬ್‌ಗಳನ್ನು ಒದಗಿಸುವಿಕೆ, ಚರಂಡಿಗಳ ಹೂಳು ತೆಗೆಯುವಿಕೆ – (ಎಸ್.ಸಿ)	35.25	35250.00
4	ವಾರ್ಡ್ ಸಂಖ್ಯೆ. 15, ದಾಸರಹಳ್ಳಿ ಇಲ್ಲಿ ಕಲ್ವರ್ಟ್‌ಗಳನ್ನು ಕಳಚುವಿಕೆ ಮತ್ತು ನಿರ್ಮಾಣ, ಅವಶ್ಯಕತೆಗಳನ್ನು ತೆಗೆದು ಹಾಕುವಿಕೆ ಮತ್ತು ಹೊಸ ಫ್ರಿಕಾಸ್ಟ್ ಆರ್‌ಸಿಸಿ ಕವರಿಂಗ್ ಸ್ಲ್ಯಾಬ್‌ಗಳನ್ನು ಒದಗಿಸುವಿಕೆ, ಚರಂಡಿಗಳ ಹೂಳು ತೆಗೆಯುವಿಕೆ – (ಇತರೆ)	35.25	70500.00
5	ವಾರ್ಡ್ ಸಂಖ್ಯೆ.39, ಚೊಕ್ಕಸಂದ್ರ ಇಲ್ಲಿ ವಲಯ ಕಛೇರಿ ಕಟ್ಟಡ ದುರಸ್ತಿ, ಅವಶ್ಯಕತೆಗಳನ್ನು ತೆಗೆದು ಹಾಕುವಿಕೆ ಮತ್ತು ಹೊಸ ಫ್ರಿಕಾಸ್ಟ್ ಆರ್‌ಸಿಸಿ ಕವರಿಂಗ್ ಸ್ಲ್ಯಾಬ್‌ಗಳನ್ನು ಒದಗಿಸುವಿಕೆ, ಚರಂಡಿಗಳ ಹೂಳು ತೆಗೆಯುವಿಕೆ – (ಇತರೆ)	35.25	70500.00
6	ವಾರ್ಡ್ ಸಂಖ್ಯೆ. 41, ಕೋಣ್ಣ ಕೈಗಾರಿಕಾ ಪ್ರದೇಶ ಇಲ್ಲಿ ಕಲ್ವರ್ಟ್‌ಗಳನ್ನು ಕಳಚುವಿಕೆ ಮತ್ತು ನಿರ್ಮಾಣ, ಅವಶ್ಯಕತೆಗಳನ್ನು ತೆಗೆದು ಹಾಕುವಿಕೆ ಮತ್ತು ಹೊಸ ಫ್ರಿಕಾಸ್ಟ್ ಆರ್‌ಸಿಸಿ ಕವರಿಂಗ್ ಸ್ಲ್ಯಾಬ್‌ಗಳನ್ನು ಒದಗಿಸುವಿಕೆ, ಚರಂಡಿಗಳ ಹೂಳು ತೆಗೆಯುವಿಕೆ – (ಎಸ್.ಟಿ)	35.25	35250.00
7	ವಾರ್ಡ್ ಸಂಖ್ಯೆ. 71, ಹೆಗ್ಗನಹಳ್ಳಿ ಇಲ್ಲಿ ಸಾಮಾ ಫಲಕಗಳನ್ನು ಒದಗಿಸಿ ಅಳವಡಿಸುವುದು – (ಎಸ್.ಸಿ)	35.25	35250.00

ಟೆಂಡರ್ ವೇಳಾಪಟ್ಟಿ: 1) ಟೆಂಡರ ಡಾಕ್ಯುಮೆಂಟ್‌ಗಳನ್ನು ದಿನಾಂಕ: 21-03-2022ರಂದು ಅಥವಾ ಮುಂಚಿತವಾಗಿ ಜಬಿಕೆ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ವೆಬ್‌ಸೈಟ್: http://eproc.karnataka.gov.in ನಿಂದ ಡೌನ್‌ಲೋಡ್ ಮಾಡಿಕೊಳ್ಳಬಹುದು. 2) ಟೆಂಡರ್‌ಗಳನ್ನು ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಮೂಲಕ ದಿನಾಂಕ: 29-03-2022 ರಂದು 16.00 ಗಂಟೆಗೆ ಅಥವಾ ಮುಂಚಿತವಾಗಿ ಸಲ್ಲಿಸಕಕ್ಕದ್ದು. 3) ಅರ್ಥಿಕ ಪಡೆಗಳನ್ನು ದಿನಾಂಕ: 30-03-2022ರಂದು 16.30 ಗಂಟೆಗೆ ಕಾರ್ಯಾಲಯ ಅಧಿಯಂತರರ ಕಛೇರಿ, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ, ಬಿಬಿಎಂಪಿ ಇಲ್ಲಿ ತೆರೆಯಲಾಗುವುದು. ಹೆಚ್ಚಿನ ವಿವರಗಳನ್ನು ಮೇಲ್ಕಂಡ ಕಛೇರಿಯಿಂದ ಪಡೆಯಬಹುದು.

ಸಹಿ/- ಕಾರ್ಯಾಲಯ ಅಧಿಯಂತರರು, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ, ಬಿಬಿಎಂಪಿ.

ಹೆಚ್ಚಿನ ಕ್ರಮ ಪಾಲಿಕೆ, ಬೆಂಗಳೂರು ಆಧಿಪತ್ಯಕ್ಕೆ ಸಮರ್ಪಣೆ.

ಸೋಂಕಿನ ಆ ಇತರೆ ಹೊಸ ಮುನ್ನೆಚ್ಚರಿಕೆ ಆದಗ

ಮಾಸ್ಕ್ ಧರಿಸಿ | ಸಾಮಾಜಿಕ ಅಂತರ ಕಾಪಾಡಿ | ಕೈಗಳ ಸ್ವಚ್ಛತೆ ಕಾಪಾಡಿಕೊಳ್ಳಿ

ಮೈಷುಗರ್ ಎಂಡಿ ಪದೇಪದೇ ಬದಲಿಲ್ಲ: ಸರ್ಕಾರದ ಭರವಸೆ

ದಿನೇಶ್ ಗೂಳಿಗೌಡ ಮನವಿಗೆ ಸಚಿವರ ಸ್ಪಂದನೆ

ವಿಧಾನಪರಿಷತ್: ಸರ್ಕಾರಿ ಸ್ವಾಮ್ಯ ದಲ್ಲಿರುವಮಂಡ್ಯದ'ದಿಮೈಷುಗರ್' ಕಂಪೆನಿಯ ವ್ಯವಸ್ಥಾಪಕ ನಿರ್ದೇಶಕರ ಹುದ್ದೆಯಲ್ಲಿ ಕರ್ತವ್ಯ ನಿರ್ವಹಿಸುತ್ತಿರುವ ಅಧಿಕಾರಿಯನ್ನು ಕನಿಷ್ಠ 3 ವರ್ಷ ಒಂದೇ ಕಡೆ ಕಾರ್ಯ ನಿರ್ವಹಿಸಲು ನಿಯೋಜಿಸುವ ಬಗ್ಗೆ ಪರಿಶೀಲಿಸಲಾಗುವುದು ಎಂದು ಸಕ್ಕರೆ ಸಚಿವರಾದ ಶಂಕರ ಪಾಟೀಲ ಮುನೇನಕೊಪ್ಪ ಹೇಳಿದ್ದಾರೆ.

ಪ್ರಶ್ನೋತ್ತರ ವೇಳೆಯಲ್ಲಿ ಮಂಡ್ಯ ಕ್ಷೇತ್ರದ ವಿಧಾನಪರಿಷತ್ ಸದಸ್ಯ ದಿನೇಶ್ ಗೂಳಿಗೌಡ ಪ್ರಶ್ನೆಗೆ ಉತ್ತರಿಸಿದ ಅವರು, ದಿ ಮೈಸೂರು ಷುಗರ್ ಕಂಪನಿಗೆ ಕಳೆದ 5 ವರ್ಷ ಗಳಲ್ಲಿ ಒಟ್ಟು 11 ಐಎಎಸ್ ಅಧಿಕಾರಿ ಗಳನ್ನುವ್ಯವಸ್ಥಾಪಕನಿರ್ದೇಶಕರನ್ನಾಗಿ ನಿಯೋಜಿಸಲಾಗಿದೆ.

ಆದಳಕಾತ್ಮಕ ಕಾರಣಗಳಿಂದ ಅಧಿಕಾರಿಗಳನ್ನು ಒಂದು ಹುದ್ದೆಯಿಂದ ಮತ್ತೊಂದು ಹುದ್ದೆಗೆವರ್ಗಾಯಿಸಲಾಗುತ್ತಿದೆ. ಮೈಸೂರು ಸಕ್ಕರೆ ಕಾರ್ಖಾನೆಗೆವ್ಯವಸ್ಥಾಪಕ ನಿರ್ದೇಶಕರ ಹುದ್ದೆಯಲ್ಲಿ ಕರ್ತವ್ಯ ನಿರ್ವಹಿಸುತ್ತಿರುವ ಅಧಿಕಾರಿಗಳನ್ನು ಕನಿಷ್ಠ 3 ವರ್ಷ ಒಂದೇ ಕಡೆ ಮುಂದುವರಿಯುವಂತೆ ನಿಯೋಜಿಸುವ ಬಗ್ಗೆ ದಿನೇಶ್‌ಗೂಳಿಗೌಡ ಅವರು ಪ್ರಸ್ತಾಪಿಸಿದ್ದಾರೆ. ಈ ಬಗ್ಗೆ ಪರಿಶೀಲಿಸಲಾಗುವುದು ಎಂದರು.

ಕಾರ್ಖಾನೆಯನ್ನು ಪುನಶ್ಚೇತನಗೊಳಿಸಲು ಸಿಎಂ ಅಧ್ಯಕ್ಷತೆಯಲ್ಲಿ ನಡೆದ ಸಭೆಯಲ್ಲಿ ತೀರ್ಮಾನಿಸಲಾಗಿದೆ. ಈ ಸಂಬಂಧ ತಾಂತ್ರಿಕ ವರದಿ ಪಡೆಯಲು ಕ್ರಮವಹಿಸಲಾಗುತ್ತಿದೆ ಎಂದರು.

PUBLIC NOTICE

My client Dr. Vedavathi .A, W/o Dr. GhanShyam, resident of No 458, 19th Main, Railway layout, Bhavani Nagara, described in the schedule hereunder from Sri Shyamdeep .S.L, S/o Sideegowda.K.S, residing at No. A.202, Mahamavami Doddi village, Madur Taluk, Mandya District, (as per sale deed dated 23-02-2015) In case if any persons have any right title and interest and any kind of encumbrance if possessed may rise and send objections to the following address with in 7 days.

SCHEDULE

All the part and parcel of the western portion of vacant site bearing no 16, now BBMP Katha Property No 18/3887/1885/B-16, formed out of converted land bearing Sy. No. 32/1, formed as residential layout under name of Padma Upadhya Layout, situated at Nagadevenahalli, Kengeri Hobli, Bengaluru South Taluk, which comes under BBMP, Ullalu Ward No 130, Kengeri Sub Zone, Bengaluru, and measuring East TO West 30-0 Feet and North to South 40- 0 Feet Bounded on **East by:** Eastern Portion of same site No. B.16, **West by:** Site No B.37, **North by:** Site No. B.17, **South by:** Road.

NINGEGOWDA, Advocate
308/A, 1st Main, 3rd floor,
Kurubarasangha Building, Gandhinagara,
Bengaluru-560 009. (M)-9448146370

ನೈರುತ್ಯ ರೈಲ್ವೆ

ಈ ಕೆಳ ಸುದಾರಕು, ಭಾರತದ ರಾಷ್ಟ್ರಪತಿಗಳ ಪರವಾಗಿ ಈ ಕೆಳಗಿನ ಕಾಮಗಾರಿಗಳಿಗೆ ಇ-ಟೆಂಡರ್‌ನಿಂದ ಭಾಗವಹಿಸಲು ಆಹ್ವಾನಿಸಲಾಗಿದೆ

	ಕಾಮಗಾರಿ ವಿವರ	ಅಂದಾಜು ಮೌಲ್ಯ
1	ಬ್ರಾಂಡಿಂಗ್ ಬ್ಯಾರಿಕೇಡ್	Rs. 3,98,96,494/-
	ಮಾದರಿ-4ರ ಯಂತ್ರಗಳು 01 ಸೆಟ್‌ಗಳು (12ಟ್ರಾಯಿಸ್ಟ್) ಮತ್ತು ಮಾದರಿ-3ರ ಯಂತ್ರಗಳು 01 ಸೆಟ್‌ಗಳು (ಅಲ್ಯೂಮಿನಿಯಂ) ಬಾಕಿಯ ಅವಧಿಯಲ್ಲಿ ಸೂಕ್ಷ್ಮ, ಮೇಣಾಗಿ, ಕಾರ್ಯಾರಂಭ ಮತ್ತು ನಿರ್ವಹಣೆ (ಎಸ್‌ಡಬ್ಲ್ಯೂಆರ್‌ಟಿಎಂಸಿ/ಎಲೆಕ್ 202122ಡಬ್ಲ್ಯೂ02 ದಿನಾಂಕ:10.03.2022)	
2	ಟ್ರಾಕ್ ಮಷಾರಣ ಬಳಕೆಗಾಗಿ ಮೇಣಾಹುಬ್ಬಳ್ಳಿ ಸಮುದಾಯದಲ್ಲಿ ನಿರ್ವಹಣೆ, ಪೂರಣ ಮತ್ತು ಕಂಪಾಂಕಿಯ ಪ್ರಕಾರ ಹೈಡ್ರಾಲಿಕ್ ಜಾಕ್‌ಗಳು. (ಎಸ್‌ಡಬ್ಲ್ಯೂಆರ್‌ಟಿಎಂಸಿ/ಎಲೆಕ್ 202122ಎಸ್‌ಟಿ22 ದಿನಾಂಕ:10.03.2022)	Rs. 38,56,872/-
3	ಟ್ರಾಕ್ ಯಂತ್ರಗಳ ಬಳಕೆಗಾಗಿ ಮೇಣಾಹುಬ್ಬಳ್ಳಿ ಸಮುದಾಯದಲ್ಲಿ ನಿರ್ವಹಣೆ, ಪೂರಣ ಮತ್ತು ಕಂಪಾಂಕಿಯ ಪ್ರಕಾರ ಹೈಡ್ರಾಲಿಕ್ ಜಾಕ್‌ಗಳು ಮತ್ತು ಸಾಲ್ಗಾಗಿ ಸಲಕರಣೆ (ಎಸ್‌ಡಬ್ಲ್ಯೂಆರ್‌ಟಿಎಂಸಿ/ಎಲೆಕ್ 202122ಎಸ್‌ಟಿ23 ದಿನಾಂಕ:10.03.2022)	Rs. 21,50,275.06

ಬಿಡ್‌ಗಳನ್ನು ಸಲ್ಲಿಸಲು ಕೊನೆಯ ದಿನಾಂಕ: 11.04.2022 ಸಮಯ: 11.00 ಗಂಟೆಯವರೆಗೆ

ಹೆಚ್ಚಿನ ಮಾಹಿತಿಗಾಗಿ www.ireps.gov.in ವಾಣಿಜ್ಯ ಜಾಹೀರಾತು / ಡೆಪ್ಯೂಟಿ ಸೀನಿಯರ್ / ಬ್ರಾಂಚ್ ಆಫೀಸರ್ / ಬೆಂಗಳೂರು

S.W.Railways SWRRLY SWRRLY

...at Islamophobia'

...dy should ...ve such ...us matters'

UNITED NATIONS, PTI

As the UN General Assembly adopted a resolution on Tuesday to proclaim March 15 as International Day to Combat Islamophobia, India expressed concern over phobia against one religion being elevated to the level of an international day, saying there are growing contemporary forms of religiophobia, especially anti-Hindu, anti-Buddhist and anti-Sikh phobias.

The 193-member UN General Assembly adopted a resolution, introduced by Pakistan's ambassador Munir Akram under agenda item 'Culture of peace', to proclaim March 15 as the International Day to Combat Islamophobia.

The resolution, introduced by the Organisation of Islamic Cooperation (OIC), was co-sponsored by Afghanistan, Bangladesh, China, Egypt, Indonesia, Iran, Iraq, Jordan, Kazakhstan, Kuwait, Kyrgyzstan, Lebanon, Libya, Malaysia, Maldives, Mali, Pakistan, Qatar, Saudi Arabia, Turkey, Turkmenistan, Uganda, United Arab Emirates, Uzbekistan and Yemen.

Reacting to the adoption of the resolution, India's Permanent Representative to the UN Ambassador T S Tirumurti said in the UN General Assembly that India hopes the resolution adopted "does not set a precedent" which will lead to multiple resolutions on phobias based on selective religions and divide the United Nations into religious camps.

"Hinduism has more than 1.2 billion followers, Buddhism more than 535 million and Sikhism more than 30 million spread out around the world. It is time that we acknowledged the prevalence of religiophobia, rather than single out just one," he said.

"It is important that the United Nations remains above such religious matters which may seek to divide us rather than bring us together on one platform of peace and harmony and treat the World as One Family," he said.

SIGNIFICANT FINDING

...d linked with long-term ...alth outcomes: Study

...sociated with ...m adverse ...cording to a ...ublic Health ...spitalised ...ction ...epressive ...diagnosis ...d. ...or seven ...depression ...agnosed ..., they said. ...of depres... ...within two ...nts with ...rid... ...ed at ...iety over

The researchers looked at symptom-prevalence of depression, anxiety, Covid-19 related distress, and poor sleep quality among people with and without a diagnosis of Covid-19 from 0-16 months.

Of the 247,249 people included, 9,979 (4%) were diagnosed with Covid-19 between February 2020 and August 2021.

Overall, participants diagnosed with Covid-19 had a higher prevalence of depression and poorer sleep quality compared to individuals who were never diagnosed.

"Our research is among the first to explore mental health symptoms after a serious Covid-19 illness in the general population up to 16 months after diagnosis," said study author Unnur Anna Valdimarsdottir, a professor at the University of Iceland.

"It suggests that mental health effects are not equal for all Covid-19 patients and that time spent bedridden is a key factor in determining the severity of the impacts on mental health," Valdimarsdottir said.

ii) Last date & time for receipt of tender through e-portal	Nagar 560010 at 11.30 hours 29-03-2022 upto 17.30 hours
iii) Date of opening of Technical Bid	31-03-2022 at 11.30 hours
iv) Date of opening of Financial Bid	After Technical Bid approval

iii) Amount put to Tender, Earnest money, work completion period, Class of contractor eligibility criteria are as published in e-procurement Kanaja Mode details can be had from the office of the undersigned and also through website www.eproc.karnataka.gov.in by clicking list of Tenders which will link to all dept works list

16-03-2022

Sd/- Executive Engineer
RDW&S Division Belagavi

DIPD/RO No. 1791/2021-22

BRUHAT BENGALURU MAHANAGARA PALIKE

Office of the Executive Engineer, Dasarahalli Division
2nd & 4th Cross, 2nd Main Road, 3rd Block, HMT Layout,
Near BWSSB Water Tank, Nagasandra Post, Bengaluru - 560073.

No: BBMP/EE/DD/Ten/27/2021-22 Date: 11-03-2022

INVITATION FOR TENDERS (IFT) - (SHORT TERM)

(Single Tender Document System) (Through GOK e-Procurement Portal only)

The Executive Engineer, Dasarahalli Division invites tenders on behalf of the Commissioner, BBMP, Bengaluru from eligible tenderers for the construction of works detailed below

(Standard Tender Document - KW2)

Sl. No.	Name of the Work / Category	Estimate Amount (Rs. in Lakh)	EMD Amount (in Rs.)
1	Repairing work Range Office Building, removal of debries and Providing New Pre-cast RCC Covering Slabs, Desilting of Drains in Ward No.12, Shettihalli - **(Others)**	35.25	70500.00
2	Repairing work Range Office Building, removal of debries and Providing New Pre-cast RCC Covering Slabs, Desilting of Drains in Ward No.13, Mallasandra - **(SC)**	35.25	35250.00
3	Dismantling and Construction of Culverts, Removal of debries and Providing New Pre-cast RCC Covering Slabs, desilting of Drains in Ward No.14, Bagalagunte - **(SC)**	35.25	35250.00
4	Dismantling and Construction of Culverts, Removal of debries and Providing New Pre-cast RCC Covering Slabs, desilting of Drains in Ward No.15, Dasarahalli - **(Others)**	35.25	70500.00
5	Repairing work Range Office Building, removal of debries and Providing New Pre-cast RCC Covering Slabs, Desilting of Drains in Ward No.39, Chokkasandra - **(Others)**	35.25	70500.00
6	Dismantling and Construction of Culverts, Removal of debries and Providing New Pre-cast RCC Covering Slabs, desilting of Drains in Ward No.41, Peenya Industrial Area - **(ST)**	35.25	35250.00
7	Providing & Fixing of Name Boards in Ward No.71, Hegganahalli - **(SC)**	35.25	35250.00

Calendar of Events: 1) Tender documents may be downloaded from the GOK e-Procurement Portal Website: **https://eproc.karnataka.gov.in from on or before 21-03-2022.** 2) Tenders must be submitted online through e-Procument Portal **on or before 16.00 Hrs. on 29-03-2022.** 3) Financial Bids will be Opened on: **30-03-2022 at 16.30 Hrs. at the Office of the Executive Engineer, Dasarahalli Division, BBMP.** Further details can be had from the above office

Sd/- Executive Engineer, Dasarahalli Division, BBMP.

PAY DEVELOPMENT CHARGES, HELP TO DEVELOP BENGALURU

COVID-19. DO NOT PANIC, BE AWARE

Bengaluru

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ
ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ ಕಛೇರಿ, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ, ದಾಸರಹಳ್ಳಿ ವಲಯ.
2ನೇ ಮತ್ತು 4ನೇ ಕ್ರಾಸ್ ರಸ್ತೆ, 2ನೇ ಮುಖ್ಯ ರಸ್ತೆ, 3ನೇ ಬ್ಲಾಕ್, ಹೆಚ್.ಎಂ.ಟಿ. ಬಡಾವಣೆ,
BWSSB Water Tank ಹತ್ತಿರ, ನಾಗಸಂದ್ರ (ಪೋ) ಬೆಂಗಳೂರು -560073
Email-bbmpee1das@gmail.com

ಸಂಖ್ಯೆ:ಬೃ.ಬೆ.ಮ.ಪಾ/ಕಾ.ಅ/ದಾ.ವಿ/ಟೆಂಪ್ರ/27/2021-22.

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರವರ ಕಛೇರಿ,
ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ,
ದಿನಾಂಕ: 25.03.2022

ಟೆಂಡರ್ ಮುಂದೂಡಿಕೆ ಪ್ರಕಟಣೆ

ವಿಷಯ: ಟೆಂಡರ್ ಪ್ರಕಟಣೆಯನ್ನು ಮುಂದೂಡುವ ಬಗ್ಗೆ

ಉಲ್ಲೇಖ: 1. ಈ ಕಛೇರಿಯ ಇ-ಪ್ರಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟ್‌ಲ್ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ: ಬೃ.ಬೆ.ಮ.ಪಾ/ಕಾ.ಅ/ದಾ.ವಿ/ಟೆಂ.ಪ್ರ/27/2021-22, ದಿನಾಂಕ: 11.03.2022

ಮೇಲ್ಕಂಡ ವಿಷಯ ಹಾಗೂ ಉಲ್ಲೇಖಕ್ಕೆ ಸಂಭಂದಿಸಿದಂತೆ, ಉಲ್ಲೇಖ ರೀತ್ಯಾ ಟೆಂಡರ್ ಕರೆಯಲಾಗಿದ್ದು, ತಾಂತ್ರಿಕ ಕಾರಣಗಳಿಂದ ಇ-ಪ್ರಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟ್‌ಲ್ ಮೂಲಕ ಪ್ರೀಬಿಡ್ ಬಿಡ್‌ನ್ನು ಟೆಂಡರ್‌ನ್ನು ಸಲ್ಲಿಸುವ ಅಂತಿಮ ದಿನಾಂಕ ಹಾಗೂ ತಾಂತ್ರಿಕ ಮತ್ತು ಆರ್ಥಿಕ ಬಿಡ್‌ನ್ನು ಮುಂದೂಡಿದ್ದು ಈ ಕೆಳಕಂಡಂತಿದೆ.

Revised Time Schedule

1. Tender must be submitted online through e-procurement portal on 05.04.2022 or before 16:00 hours.
2. Financial Bids will be opened on the website https://eproc.karnataka.gov.in the office of the Executive Engineer, Dasarahalli Division, and BBMP on or after 06.04.2022 at 16.30 hours.

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು,
ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ,
ಬೆಂಗಳೂರು

ಪ್ರತಿಗಳು:

1. ಮುಖ್ಯ ಅಭಿಯಂತರರು(ದಾ.ವ) ರವರ ಮಾಹಿತಿಗಾಗಿ ಸಲ್ಲಿಸಿದೆ.
2. ಕಛೇರಿ ಪ್ರತಿ.